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TO THE 
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MEMORANDUM OF AGREEMENT REGARDING COLLABORATION ON THE 
PLANNING, PRELIMINARY DESIGN AND ENVIRONMENTAL COMPLIANCE FOR 

THE DELTA HABITAT CONSERVATION AND CONVEYANCE PROGRAM IN 
CONNECTION WITH THE DEVELOPMENT OF THE BAY DELTA CONSERVATION 

PLAN 

This First Amendment to the Memorandum of Agreement ("MOA") Regarding Collaboration On 
the Planning, Preliminary Design And Environmental Compliance For The Delta Habitat 
Conservation And Conveyance Program In Connection with the Development of the Bay Delta 
Conservation Plan ("First Amended MOA") is entered into as of the last date of execution of the 
signatories hereto. This First Amended MOA replaces in its entirety the MOA executed by the 
Parties in March 2009. 

The MOA, as amended, establishes a joint process among the California Department of Water 
Resources ("DWR"), the U.S. Department of the Interior's Bureau of Reclamation ( 
"Reclamation"), the State and Federal Contractors Water Agency ("SFCWA"), Metropolitan 
Water District of Southern California, Kern County Water Agency, State Water Project 
Contractors Authority, San Luis & Delta-Mendota Water Authority, Westlands Water District, 
and Santa Clara Valley Water District. 

The purpose of this First Amended MOA is to enable timely analysis of conservation measures 
and water supply measures, including Delta conveyance options that are developed in the Bay 
Delta Conservation Planning ("BDCP") process. This MOA also addresses certain financial 
matters related to budgeting, cost sharing, funding sources, and the use of these funds to 
accomplish the purposes of this MOA. 
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RECITALS 

A. The Parties initiated the Bay Delta Conservation Plan ("BDCP") process in 2005-2006 
and the Delta Habitat Conservation and Conveyance Program ("DHCCP") in 2008. 

B. The BDCP is a voluntary effort to obtain long-term, incidental take permits for the 
operations of the State Water Project ("SWP") and the Central Valley Project ("CVP") 
through development of a comprehensive Habitat Conservation Plan ("HCP") under the 
federal Endangered Species Act, and a Natural Community Conservation Plan ("NCCP") 
under the California Natural Community Conservation Planning Act. The BDCP is being 
developed in an open and inclusive process. 

C. The DHCCP is the program that is preparing the environmental document analyzing the 
BDCP pursuant to the federal National Environmental Policy Act ("NEPA") and the 
California Environmental Quality Act ("CEQA"), including preliminary engineering 
necessary to develop alternatives. 

D. The Parties have executed several agreements memorializing their ongoing commitment 
to the BDCP and DHCCP including: Memorandum of Agreement for Supplemental 
Funding for Certain Ecosystem Actions and Support for Implementation ofNear-Term 
Water Supply, Water Quality, Ecosystem, and Levee Actions; the Bay Delta 
Conservation Plan Statement of Principles; Planning Agreement Regarding the Bay Delta 
Conservation Plan; Cooperation Agreement Among Potentially Regulated Entities for 
Preparation of the Bay Delta Conservation Plan; Memorandum of Agreement Regarding 
Collaboration on the Planning, Preliminary Design and Environmental Compliance for 
the Delta Habitat Conservation and Conveyance Program in Connection with the 
Development of the Bay Delta Conservation Plan; the Agreement for Funding Between 
the Department of Water Resources and the San Luis & Delta-Mendota Water Authority 
for the Costs of Environmental Analysis, Planning and Design of Delta Conservation 
Measures, Including Delta Conveyance Options (as amended); and the Agreement for 
Funding Between the Department of Water Resources and [member of the State Water 
Project Contractors Authority] for Costs of Environmental Analysis, Planning and Design 
of Delta Conservation Measures Including Delta Conveyance Options. 

E. The Memorandum of Agreement for Supplemental Funding for Certain Ecosystem 
Actions and Support for Implementation ofNear-Term Water Supply, Water Quality, 
Ecosystem and Levee Actions expired in 2007, and the Cooperation Agreement Among 
Potentially Regulated Entities for Preparation of the Bay Delta Conservation Plan expired 
in or about January 2011. 

F. In November 2007, the BDCP Steering Committee described in a memorandum entitled 
"Points of Agreement for Continuing into the Planning Process," that " ... the most 
promising approach for achieving the BDCP conservation and water supply goals 
involves a conveyance system with new points of diversion," and therefore the BDCP 
Steering Committee agreed that the DHCCP will evaluate a full range of potential facility 
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design and operational parameters for Delta water conveyance options to achieve the 
BDCP conservation and planning objectives over the near and long term. 

G. In a February 28, 2008, letter to State Senators Perata, Machado, and Steinberg, 
Governor Schwarzenegger stated his intention to direct DWR to proceed under CEQA to 
evaluate at least four alternative Delta conveyance strategies in coordination with the 
BDCP. 

H. The Sacramento-San Joaquin Delta Reform Act was passed by the California Legislature 
in 2009. 

I. In November 2010, the Natural Resources Agency released a draft BDCP HCP/NCCP to 
the public. 

J. The Natural Resources Agency released its "Highlights of the BDCP" in December 2010. 

K. In December 2010, the federal government released its Interim Federal Action Plan 
Status Update for the California Bay-Delta: 2011 and Beyond ("Interim Federal Action 
Plan Update"), thereby reaffirming its commitment to the BDCP. 

L. DWR issued a Notice of Preparation on February 13, 2009, under the CEQA, and the 
U.S. Fish and Wildlife Service, National Marine Fisheries Service, and the Bureau of 
Reclamation issued aN otice of Intent on February 13, 2009, under NEP A to commence 
an environmental review process for the BDCP, which will include measures that 
incorporate options for improving the Delta water conveyance system. 

M. The BDCP and DHCCP planning processes have progressed to a point where the most 
efficient use of resources can be achieved by combining the BDCP and DHCCP into a 
single process under a uniform set of agreements, which will facilitate a more efficient 
and cost effective process that: 

(a) analyzes potential responses to multiple threats to the State's economic well being 
posed by the current conveyance system's vulnerability to seismic risk, climate 
change, and regulation; 

(b) facilitates the assessment, planning and environmental analysis of likely 
conservation measures or elements of the BDCP, particularly the Delta water 
conveyance options; 

(c) allows for equal partnership and exchange of information among the Parties as 
preparation of the BDCP and DHCCP continue; 

(d) supports a plan that can adapt to the evolving Delta environmental conditions; 

(e) considers prudent funding of species conservation and improved Delta water 
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conveyance facilities in order to achieve improvements to water supply, water 
supply reliability, and ecosystem health and resiliency. 

N. The Parties will refer to this effort as the "BDCP-DHCCP Planning Phase" or "Program". 
DWR, Reclamation, and one or more of the Public Water Agencies intend to enter into 
separate agreements related to funding the work and/or providing mechanisms to transfer 
funds needed for the BDCP-DHCCP Planning Phase. 

0. To date, the Public Water Agencies have dedicated significant funding, equaling more 
than 150 million dollars, toward the BDCP-DHCCP Planning Phase. The Public Water 
Agencies anticipate dedicating significant additional funds to support its completion. 

P. The Public Water Agencies will implement portions of the BDCP, requiring the Public 
Water Agencies to make decisions regarding funding and plan implementation. 
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AGREEMENT 

NOW THEREFORE, it is mutually agreed by the Parties as follows: 

I. Definitions 

A. "BDCP-DHCCP Planning Phase" or "Program" means the set of actions 
described in Exhibit 

B. "BDCP-DHCCP Planning Phase funding agreements" means each 
Agreement for Funding Between the Department of Water Resources and a 
member of the State Water Project Contractors Authority for Costs of 
Environmental Analysis, Planning and Design of Delta Conservation 
Measures, Including Delta Conveyance Options; the Agreement for Funding 
Between the Department of Water Resources and the San Luis & Delta
Mendota Water Authority for the Costs of Environmental Analysis, Planning 
and Design of Delta Conservation Measures, Including Delta Conveyance 
Options, as amended; and future agreements between DWR and/or 
Reclamation and some or all of the Public Water Agencies that will allow for 
funding needed to complete the BDCP-DHCCP Planning Phase. 

C. "Public Water Agency" or "Public Water Agencies" means SFCW A, 
Metropolitan Water District of Southern California, Kern County Water 
Agency, State Water Project Contractors Authority, San Luis & Delta
Mendota Water Authority, Westlands Water District, and Santa Clara Valley 
Water District. 

D. "Party" or "Parties" means DWR, Reclamation and the Public Water 
Agencies. 

II. Roles and Responsibilities of the Parties 

A. The Parties will work jointly to meet the objectives of this MOA and the 
planning goals of the BDCP, as presented in the Planning Agreement 
Regarding the Bay Delta Conservation Plan. 

B. DWR, in collaboration with the other Parties, has retained environmental 
consultants to complete the BDCP-DHCCP Planning Phase, which includes 
environmental documents required under CEQA and NEPA (joint EIR/EIS). 
DWR will act as lead agency under the CEQA, and Reclamation, the United 
States Fish and Wildlife Service ("FWS") and the National Marine Fisheries 
Service ("NMFS") will act as co-lead agencies under NEPA. The Parties will 

5 



DRAFT July 18, 2011 

coordinate during the preparation of the joint EIR/EIS. This provision shall 
not limit DWR's, Reclamation's, FWS' or NMFS' final decision-making 
authority at the time of project approval or issuance of a Record of Decision ( 
"ROD") or Notice of Determination ("NOD"). 

C. Exhibit_ to this First Amended MOA is a schedule, incorporated herein by 
this reference, which describes the tasks to be performed and a schedule for 
performance of the identified tasks to complete the BDCP-DHCCP Planning 
Phase. The Parties recognize refinement of Exhibit_ may be necessary to 
conform to developing information, permitting and other requirements. 
Therefore, Exhibit_ may be revised from time to time upon written 
agreement of the Parties without constituting an amendment to this First 
Amended MOA. 

D. The Parties are committed to completing tasks pursuant to the schedule 
described in Exhibit_, as may be revised. 

E. DWR is primarily responsible for preparing the BDCP and joint EIR/EIS, in 
consultation with the Parties. DWR will solicit from Reclamation, FWS, and 
NMFS, comments on draft work products in a timely manner in support of the 
completion of tasks, as required by the schedule (as presented in Exhibit_ 
or as previously modified pursuant to this First Amended MOA). In the event 
Reclamation, FWS, or NMFS, does not provide comments on draft work 
products in a timely manner, DWR will proceed with preparation of the 
BDCP and joint EIR/EIS, directing the Program Manager as necessary to 
maintain the schedule. This provision shall not limit Reclamation's, FWS' 
and/or NMFS' final decision-making authority at the time of project approval 
or issuance of a ROD. 

F. DWR has retained a consultant with extensive project management experience 
to be the BDCP-DHCCP Program Manager. The Program Manager shall 
report directly to the Director ofDWR, who is solely responsible for 
managing the BDCP-DHCCP Planning Phase, including directing consultants 
and any staff from the Parties that are assigned to assist with the BDCP and/or 
DHCCP. The Director ofDWR will fulfill this responsibility through the 
Program Manager, who will carry out the day-to-day management activities of 
the BDCP-DHCCP Planning Phase, including staffing. Work performed by 
any consultant or staff from a Party outside of the direction of the Program 
Manager will not be charged to the BDCP-DHCCP Planning Phase. 

G. At its discretion, DWR may designate SFCW A as a consultant contract 
administrator, with all or some of the consultants contracting directly with 
SFCW A to complete all or part of the BDCP-DHCCP Planning Phase. In the 
event DWR designates SFCW A as a consultant contract administrator, the 
Program Manager will continue to report to the Director ofDWR and to 
manage the BDCP-DHCCP Planning Phase, including the consultants under 
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contract with SFCW A, as described in Subsection I(F). This provision does 
not limit DWR's, Reclamation's, FWS' or NMFS' final decision-making 
authority at the time of project approval or issuance of a ROD or NOD. 

H. The Parties will support listing the Public Water Agencies as "applicants" and 
"permittees" along with DWR pursuant to section 10 of the federal ESA, and 
"plan participants" and "permittees" under the NCCPA, California Fish and 
Game Code, section 2800 et. seq. 

I. The Parties acknowledge that the Public Water Agencies are responsible 
agencies pursuant to CEQA. 

J. The Public Water Agencies shall be provided all draft consultant work 
product for review and comment on the same schedule as DWR. See 
Exhibit_. DWR and the Public Water Agencies will work cooperatively to 
address all comments received during the BDCP-DHCCP Planning Phase, 
including comments received during development of the BDCP and joint 
EIR/EIS. 

K. The Parties shall meet at least once monthly to discuss BDCP-DHCCP 
Planning Phase management, including the status of the BDCP and joint 
EIR/EIS, consultant scope, direction and work product; sources of funds; 
commitments; obligations; encumbrances; expenditures; projected 
expenditures to completion; and a comparison of actual budgeted 
expenditures. If it appears to the Program Manager that a task included in the 
schedule (as presented in Exhibit_ or as previously modified pursuant to this 
First Amended MOA) will not be completed in a timely manner, the Director 
of DWR will consult with the Public Water Agencies on actions necessary to 
maintain the schedule or potential revisions to the schedule. If an agreement 
cannot be reached, any Party may invoke the provisions of this First Amended 
MOA for withdrawal, substitution, or termination. 

L. In the event that DWR has not provided direction to the Program Manager 
and/or consultant when required to maintain the schedule presented in Exhibit 
_, the Director of DWR shall consult with the Public Water Agencies, 
which shall recommend to the Director the decision and direction to the 
Program Manager to maintain the schedule. This does not limit DWR' s, 
Reclamation's, FWS' or NMFS' final decision-making authority at the time of 
project approval or issuance of a ROD or NOD. 

M. The Parties will coordinate all activities related to fulfillment of the purpose 
of this First Amended MOA. The Parties shall cooperate with one another 
and work as efficiently, expeditiously, and effectively as possible in the 
pursuit of all activities and decisions described in this First Amended MOA 
and those that are not particularly described but which are related to or arise 
out of the activities that are described. 
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N. As requested by the Program Manager, each of the Parties will provide 
expertise, guidance, and data on those matters for which it has specific 
expertise or authority, as needed to carry out the work and meet the purpose of 
this First Amended MOA. 

0. The Program Manager will ensure that staffing is available to complete the 
BDCP-DHCCP Planning Phase, including the BDCP and joint EIR/EIS and to 
assist the Program Manager, consistent with Exhibit __ . 

P. The Parties may retain consulting services as necessary to complete the BDCP
DHCCP Planning Phase, including the BDCP and joint EIR/EIS and to assist 
the Program Manager, and work under his direction, consistent with 
Exhibit 

Q. Concurrent with the release of the public draft of the BDCP, the Public Water 
Agencies shall release a complete financing plan for the design, construction, 
operation, and maintenance of any conveyance facilities that will be 
constructed as part of the BDCP. 

III. Program Funding 

A. Funding pursuant to this First Amended MOA addresses only the BDCP

DHCCP Planning Phase. If the Parties determine to proceed with actions 

beyond the BDCP-DHCCP Planning Phase, the Parties may enter into 
amended or supplemental agreements. 

B. The Program Manager has developed a budget for the remainder of the BDCP
DHCCP Planning Phase, and will work cooperatively with the Parties to 

develop revisions to the budget, if necessary. Supplemental or amended 

funding agreements are contemplated by one or more of the Public Water 
Agencies that will commit additional funds to complete the BDCP-DHCCP 

Planning Phase. 

C. DWR shall provide the Public Water Agencies with copies of all draft task 

work orders for any work performed during the BDCP-DHCCP Planning 

Phase, including on the BDCP and joint EIR/EIS for review by the Public 
Water Agencies prior to approval by DWR. 

D. Participating Public Water Agencies have agreed among themselves that the 
costs of the BDCP-DHCCP Planning Phase should be shared equally: 50% by 

Public Water Agencies that receive water from the SWP and 50% by Public 
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Water Agencies that receive water from the CVP. Additionally the Public 
Water Agencies have agreed that in-kind services or funding provided by 
Reclamation will be credited towards the portion of the BDCP-DHCCP 
Planning Phase costs for which Public Water Agencies that receive water 
from the CVP are responsible. 

E. DWR will sign separate funding agreements with participating Public Water 
Agencies that receive water from the CVP and a financial assistance 
agreement with Reclamation. DWR will also sign separate funding 
agreements with participating Public Water Agencies that receive water from 
the SWP and willing to advance funds for BDCP-DHCCP Planning Phase 
costs through billing procedures based upon the Water Supply contracts. The 
separate funding agreements for both the Public Water Agencies that receive 
water from the SWP and the Public Water Agencies that receive water from 
the CVP will allow a Public Water Agency to withdraw from this First 
Amended MOA and the separate funding agreement under specified 
conditions, without impeding continuing participation of the remaining Public 
Water Agencies. 

F. Reclamation may sign a separate agreement(s) with certain Public Water 
Agencies that receive water from the CVP to facilitate Reclamation's funding 
of the BDCP-DHCCP Planning Phase. 

G. The BDCP-DHCCP Planning Phase will be completed in three parts referred 
to as milestones. The planning milestones are the following: 1.) 
Administrative review draft of the BDCP and joint EIR/EIS; 2.) Public review 
draft of the BDCP and joint EIR/EIS; and 3.) Final BDCP and joint EIR/EIS. 
In addition, preliminary engineering may proceed as a concurrent activity 
during or subsequent activity to any part of the Planning Phase. See 
Exhibit 

a. The Public Water Agencies agree to fund the first milestone identified 
above. 

b. The Public Water Agencies will consider funding the additional 
milestones, identified above as milestones 2 and 3, and preliminary 
engineering. DWR may not commence work on milestones identified 
above as 2 and 3 or on preliminary engineering using funds provided 
by the Public Water Agencies until the Public Water Agencies provide 
the Director of DWR with written authorization to proceed. In 
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determining whether to proceed, the Public Water Agencies shall 

consider, but are not limited to, the following 1) adherence to the 

schedule in Exhibit_, 2) adherence to the Project Manager's budget, 

and 3) adherence to the project management and planning principles 

set forth this First Amended MOA and BDCP-DHCCP Planning Phase 

funding agreements with the Public Water Agencies. 

H. Upon completion of the Planning Phase, and if the BDCP proceeds to 

implementation, a mechanism shall be established between the Public Water 

Agencies and DWR for reapportionment of BDCP-DHCCP Planning Phase 

costs based on calculated benefits conferred from the implementation of the 

BDCP. Any funds or in-kind services provided by Reclamation during the 

BDCP-DHCCP Planning Phase are considered sunk costs and are not 

available for reapportionment as described above, but shall continue to be 

credited toward the obligation of the Public Water Agencies that receive water 

from the CVP as described in Subsection III(D). 

I. In the event DWR designates SFCW A as a consultant contract administrator, 

DWR shall continue collecting funds from the Public Water Agencies 

pursuant to the BDCP-DHCCP Planning Phase funding agreements, and 

DWR shall distribute those funds to SFCW A to fund the consultants that are 

contracting directly with SFCW A for the completion of the BDCP-DHCCP 

Planning Phase. 

J. In the event an individual Public Water Agency withdraws from this First 

Amended MOA pursuant to Section_, that Public Water Agency shall not be 

responsible for the cost of any BDCP-DHCCP Planning Phase task orders that 

are subsequently approved pursuant to terms of this First Amended MOA or 

that were approved less than 60 days prior to the date the notice of withdrawal 

was transmitted to DWR pursuant to Section_. The withdrawal of one or 

more Public Water Agencies shall not impair the authority of the remaining 

Public Water Agencies to continue with the implementation of this MOA. 

However, the withdrawn Public Water Agency shall remain responsible for 

the costs of completing any BDCP-DHCCP Planning Phase task order 

approved prior to the dates set forth above. Any funding agreement entered 

into in conjunction with this MOA will include such terms and conditions 

necessary to effectuate the intent of this provision. 

K. If additional funds from non-Parties become available and are appropriated 

for any action in furtherance of the BDCP-DHCCP Planning Phase, the 
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Parties will determine how the additional money will affect the shared cost 
allocations and/or contributions by the Parties in the separate funding 
agreements. 

IV. Withdrawal, Substitution and Termination. 

A. Subject to any restrictions established by any BDCP-DHCCP Planning Phase 
funding agreements, any Party may withdraw from this MOA upon 30 days 
written notice to the other Parties. If a Party intends to withdraw it shall, 
coincident with providing notice to the other Parties, provide a detailed 
written explanation to the other Parties explaining why the Party intends to 
withdraw. A party providing notice may rescind that notice or extend the date 
on which withdrawal is effective. 

B. IfDWR and/or all of the Public Water Agencies withdraw from this First 
Amended MOA, it shall terminate. If Reclamation or any individual Public 
Water Agency withdraws from this First Amended MOA, the remaining 
Parties shall notify DWR within seven days of the effective date of the 
withdrawal as to whether they intend to continue operating under this First 
Amended MOA. Failure to provide such notice shall be deemed an agreement 
to continue as a Party to this First Amended MOA. In the event of 
termination, the Parties' liability for reasonable termination costs shall be set 
forth in the separate funding agreements. In the event of withdrawal by one or 
more of the Public Water Agencies, liability for costs incurred in fulfillment 
of the BDCP-DHCCP Planning Phase or the purpose of this First Amended 
MOA shall be set forth in the separate funding agreements, in accordance with 
Section _of this MOA. In the event of withdrawal by Reclamation, liability 
for costs incurred in fulfillment of the BDCP-DHCCP Planning Phase or the 
purpose of this First Amended MOA shall be set forth in the financial 
assistance agreement. 

C. In the event of termination of this First Amended MOA prior to any of the 
following, certification of the joint EIR/EIS, issuance of a ROD for the 
BDCP, or issuance of a NOD for the BDCP, (1) unless prohibited by law, 
DWR shall provide to the Public Water Agencies the draft BDCP, draft joint 
EIR/EIS and all documents that comprise the work product for draft BDCP 
and for the draft joint EIR/EIS, and (2) the Parties agree that the Public Water 
Agencies will own all of said documents and have the right to use the 
documents, in whole or in part, for any purpose the Public Water Agencies 
deem appropriate. For purposes of this section, "draft BDCP, draft joint 
EIR/EIS and all documents that comprise the work product" includes, but is 
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not limited to, technical tools, work products and data such as computer 
models and results of modeling, geotechnical and other survey data, and 
preliminary engineering plans. 

D. If the First Amended MOA terminates prior to completion of the BDCP
DHCCP Planning Phase, and there are unspent funds that have been 
previously collected from the Public Water Agencies by DWR to fund the 
BDCP-DHCCP Planning Phase, DWR shall return the unspent funds to the 
appropriate Public Water Agencies. If DWR is precluded by law from 
returning the unspent funds, DWR will provide each appropriate Public Water 
Agency a credit that can be applied to any charges levied by DWR against the 
Public Water Agency. 

V. Miscellaneous Provisions 

A. Within_ days of this First Amended MOA becoming effective, DWR will 
seek to negotiate with the environmental consultant(s) retained to complete 
the BDCP-DHCCP Planning Phase to amend their existing contracts or to 
enter into new contracts to allow DWR to meet its obligations assumed in this 
First Amended MOA or otherwise effectuate the purpose of this First 
Amended MOA. IfDWR is not able to negotiate such changes, the Parties 
will meet to discuss how best to proceed. 

B. Unless otherwise stated specifically, this First Amended MOA may only be 
modified by written agreement of all of the Parties. 

C. No Delegation of Authorities. 

1. Nothing in this First Amended MOA constitutes a delegation by any 
Party of its existing authority to make any decision it is mandated by 
law to make. 

2. Nothing in the First Amended MOA shall amend, abridge, or modify 
any provisions of the Water Supply Contracts between DWR and any 
SWP contractor or the water supply or water service contracts between 
Reclamation and any CVP contractor. 
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3. All provisions of this First Amended MOA are intended and will be 
interpreted to be consistent with all applicable provisions of State and 
Federal law. The undersigned recognize that public agencies 
signatories to this First Amended MOA have specific statutory 
responsibilities, and that actions of these public agencies must be 
consistent with applicable procedural and substantive requirements of 
State and Federal law. Nothing in this First Amended MOA is 
intended to, nor will have the effect of, constraining or limiting any 
public entity in carrying out its statutory responsibilities. Nothing in 
this First Amended MOA constitutes an admission by any party as to 
the proper interpretation of any provision of law, nor will it have the 
effect of, waiving or limiting any public entity's rights and remedies 
under any applicable law. 

4. Execution of this First Amended MOA does not constitute a waiver by 
any signatory of any right or remedy it may have, nor does execution 
constitute pre-approval or any project or preferred project alternative, 
or waive or otherwise abridge responsible trustee duties required, or 
discretion authorized, under State and Federal law. 

D. The expenditure of any money or the performance of any obligation of the 
United States under this First Amended MOA shall be contingent upon 
appropriation or allotment of funds. No liability shall accrue to the United 
States for failure to perform any obligation under this First Amended MOA in 
the event that funds are not appropriated or allotted. 

E. This First Amended MOA shall become effective upon the last date of 
signature of the Parties listed below and upon the execution of the funding 
agreements referenced in Section III above. 

F. The Parties may execute this First Amended MOA in multiple originals each 
of which will be deemed to be an original office copy, or counterpart. 

13 


